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E.1 52.252-2 Clauses Incorporated by Reference (JUN 88) [52.107(b)]

This contract incorporates the following clauses by reference, with the same force and
effect as if they were given in full text.  Upon request, the Contracting Officer will make their text
available.

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.246-12 Inspection of Construction (AUG 96) [46.312]

E.2 Acceptability of Contractor’s Inspection System

Contractor’s inspection system required pursuant to FAR 52.246-12,  provision entitled
“Inspection of Construction,” shall provide for identity of (i) the nature of observations made; (ii)
the number and type of deficiencies; (iii) action taken in connection with deficiencies; and, (iv)
the acceptability of material and workmanship.

E.3 Inspection by Regulatory Agencies

Work performed under this contract is subject to inspection by state and Federal
Government Regulatory agencies including, but not limited to, those described below:

(a) Federal and State occupational health and safety officials
(b) Department of Labor

The Contractor shall cooperate with regulatory agencies and shall provide personnel to
accompany the inspection team.  Contractor personnel shall be knowledgeable concerning the
work being inspected and participate in responding to all requests for information, inspection or
review findings by regulatory agencies.

E.4 Government Quality Assurance

In accordance with the FAR 52.246-12, Inspection of Construction, the contract work is
subject to Government inspection, during the Contractor’s operations and after completion of the
project.  The Government’s Quality Assurance is not a substitute for Quality Control by the
Contractor.  All costs associated with rework of unsatisfactory or non-performed work will be the
responsibility of the Contractor.

E.5 Acceptance

The performance and quality of work delivered by the Contractor, including services
rendered and any documentation or written complied, shall be subject to inspection, review, and
acceptance by the Government.  All work shall be completed within the time specified including
correction of deficiencies noted during the final inspection.

E.6 Inspections Prior to Final Acceptance

(a) Contractor Self-Inspection.  Prior to the completion date, the Contractor shall
conduct a self-inspection of the site and document all items needing correction by means of a
punch list.  The corrected punch list shall be provided to the Contracting Officer’s Technical
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Representative at the same time the pre-final inspection is requested.  All punch list items must be
corrected prior to requesting the pre-final inspection.

(b) The Contractor and the Contracting Officer’s Technical Representative will
jointly conduct a prefinal inspection prior to requesting a final inspection.  Any item needing
correction shall be noted on the Pre-Final Inspection Punch List.  Any discrepancies noted will be
corrected prior to any final inspection.  The Contracting Officer may schedule more than one pre-
final inspection if he determines it necessary.

( c) When the Contractor is ready for final inspection, he will request final inspection
in writing to the Contracting Officer.  A copy of the Pre-Final Punch List shall be attached to this
request with the corrective action taken noted.  The final inspection will be requested at least 48
hours before the desired date.

(d) The final inspection shall be performed with the Contractor and his
Subcontractors by Facilities Engineering Personnel and representatives of the using activity.  Any
discrepancies noted will be corrected within the time specified for the completion of work.  If
liquidated damages have been specified and the discrepancies are not corrected prior to the
completion date, liquidated damages will be assessed.  (See Section F, Clause  F.2)

(e) Prior to close-out and final payment, the following are required:

(1) All submittals.  To be submitted as required.  May include product
submittals, as-builts, manuals, etc.

(2) All warranties.  To be submitted with the request for Final Inspection.

(3) Contractor’s Release (See Section J, Attachment #5).  To be submitted
with the Contractor’s request for final payment.

END OF SECTION E


